

ADDENDUM NO. 2

DATE: March 1, 2012
PROJECT: Sewer Lift Station Telemetry System Project
PROJECT ENGINEER: C.J. Savoie, PE
BID DATE: The bid date shall be changed to **March 13, 2012**
TIME: The bid time shall be 2:45 p.m.


NATURE OF CHANGE:

SPECIFICATIONS:

CHANGE AND CLARIFICATION

SPECIAL CONDITIONS Page SC-3
SECTION VI. TIME OF COMPLETION, CONSTRUCTION, SCHEDULE
AND DAMAGES:

CHANGE: Liquidated Damages should be changed from \$100.00 per day to \$300.00 per day.


C.J. Savoie, PE
Project Engineer

ADDENDUM NO. 2
Sewer Lift Station Telemetry System Project
Page 2

PLEASE ACKNOWLEDGE RECEIPT OF ADDENDUM #2 via fax or return mail prior to bid. Fax # (985) 369-7735

Company

Mailing Address

Contractor's Signature