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St. John the Baptist Parish
West Bank Farmer’s Market
ADDENDUM NO. 1

July 1,2013

ADDENDUM NO. 1

PROJECT: ST. JOHN THE BAPTIST PARISH
WEST BANK FARMER’S MARKET

Date of Addendum: July 1, 2013
Mandatory Pre-Bid Date: June 25, 2013
Bid Date: July 9, 2013
GENERAL

The pre-bid sign-in sheet is attached.

The construction budget for this project is $180,000.00.

All wall girts shall be flush with super structure, as shown on the floor plan,

Wall panels shall be 12” x 17, 24 ga. flush wall panels with striations, as manufactured by
Architectural Integrated Metals, Inc.

Standing seam metal roof panels shall be 22 gauge.

The roof slope shall be 2" on 12.

Door openings shall be 16” wide by 10 tall,

Contractor to provide and install two fire extinguishers. Location to be determined in the
field by Architect.

9. The building structure shall be hot dipped galvalume,
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SPECIFICATIONS .
1. Section 08 7100 Door Hardware — Delete in its entirety.
2. Section 08 8000 Glazing — Delete in its entirety,

PRIOR APPROVALS

1. Section 12 3419 Metal Building System. Sec attached Substitution Request Form accepting
Aim-Lok 16” x 2” roof panel, 12” x 1 flush wall panel,
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SECTION 01 2531 - SUBSTITUTION REQUEST FORM

To:  Murray Architects Project: St. John the Baptist Parish West Bank
' 131 Ormond Center Coust Farmer’s Market
Destrehan, LA 70047

- From: Qt’\ W\ HWQT-O(‘D S I L(./C— . Date: L Ol 9\'_\ \\?)
Specified Item: I%%q (Cf@\.ﬂ%“%)gt l / 2.5 Pemd manui:actwl/ Wetol Gss QAHE(S)

(Section No.)  (Page No.) (Paragraph) (Description)

We believe that the following product is equal or superior to the specified product in appearance,
durabitity, performance, and in every other respect, and we hereby submit it for your
consideration as a substitute for the specified item for the above-mentioned project:

A. Proposed Substitution: '{'xlm"\ QL \k(\D\ \{a‘ ' E,U:‘F POJ\'CLl
1220y Flush bt Poine §
B. Reason for Substitution: 3 X WOVe ad "CQ‘U\@_Q

C. COSTS (Construction Phase Only — Provide complete breakdown of costs including the
cost amount to be DEDUCTED from the Contract Sum if the proposal substitution is
accepted. Include documentation for both materials and labor: \\l S[

\

D. SCHEDULE (Construction Phase Only — Describe substitution’s affect on construction
schedule): M D\\“‘

E. Supporting Data:
1. Cut sheets: Attach complete technical data, including laboratory tests, if applicable.
9. Installation: Include complete information on changes to Drawings and/or
Specifications describing the steps that the proposed substitution will require for its
proper installation.
3, Samples: Submit with request all necessary samples and substantiating data cleatly
marked to prove equal quality and performance to that which is specified.
F. List ways in which the proposed substitution affects dimensions shown on Drawing:

WolE

G. List effects of proposed substitution on other trades: __ L\C)L\‘E

H. List ways in which proposed substitution would be affected by applicable code
requirements and agency approval:

I List differences between proposed substifution and specified item: HDUE

J. Manufacturer’s warranties of the proposed and specified items Same X Different
Explain: .
SUBSTITUTION REQUES FORM 012531-1




K. List information on availability of maintenance service and source of replacement
materials: '

L. Certification of, and Assumption of Liability for, Equivalent Performance: The
undersigned states that the function , appearance, and quality of the proposed substitution
is equivalent or superior to the specified item and is in full compliance with the Contract

‘Documents and applicable regulatory requirements NOTARIZATION IS REQUIRED
FOR SUPPLIER DURING BIDDING PHASE. NOTARIZATION IS REQUIRED FOR
BOTH SUPPLIER AND CONTRACTOR DURING CONSTRUCTION PHASE,
FAILURE TO PROVID ESIGNED AND NOTARIZED SUBSTITUTION REQUEST
WILL RESULT IN AUTOMATIC REJECTION OF P?POSED SUBSTITUTION.

P Metale, LLE 20 Suonda

Supplier Signature
ol 992-1, el
Telephone Date

Signature must be by person authorized to legally bind his/her firm to the above terms. Failure
to provide legally binding signature will result in rejection,

NOTARY:
Date

General ContractQOANN MGCCARDELL Signature

NOTARY PUBLIC .

, Muscogee, GEORGIA '
NOTARY: M Gozgrmmmfaoﬁf Ep.m . tekn \(95‘1 '
a

A Widdwls, | L - \
Supplier/ Subcontractor .

A/E’S REVIEW AND ACTION (to be filled-in by Architect/Engineer)

Substitution Proposal Rejected because not complete
I Substitution Accepted I By%ﬁb\/
Substitution Accepted as noted Date: (Q“" é& - @l :5

Substituiion Rejected : Remarks:
Substitution Proposal Rejected because received too late.

SUBSTITUTION REQUES FORM 012531-2



